| Tulare Local

Healthcare District

Staff Report
Date: 9/2/2025

Subject: Framing and Drywall Replacement at Elevator and Dumbwaiter Shafts
Attachments: (1) Anderson Drywall (2) Pat Hunt Construction (3) Prime Drywall PRO

Background: The District issued an RFP for framing and drywall replacement around the elevator and
dumbwaiter shafts to meet building and safety standards. After reviewing proposals, Prime Drywall PRO was
identified as the most qualified and cost-effective contractor.

Ledger: v =Recommended

C = Meets Criteria NC = Does not meet criteria

NR = No Response

CONTRACTOR STATUS TOTAL COST
Anderson Drywall C $378,571.00
Pat Hunt Construction C $241,405.02
v" | Prime Drywall Pro C $115,988.00

The information presented in this report has been gathered/produced by District staff, and reviewed by/with the following consultant(s):

[ Legal Review

O Financial Review

O other:
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DATE: 9/2/25 PROJECT: Framina/Drywall Replacement

COMPANY: Tulare Local Healthcare District ADDRESS: 869 N. Cherry Ave. Tulare, CA
CONTACT: Brett Scott PLANS DATED: 1/15/10
ADDRESS: 869 N. Cherry Ave. Tulare, CA ADDENDUM: N/A
EMAIL: bscott@tularereagional.org NOTES: ACD 287 Noted
BID PROPOSAL NO. 25211

TOTALBID: $ 378,571.00

The Base Bid is contingent upon the award of all listed Scopes of Work; individual Scopes cannot be submitted as separate Proposals.

INCLUS

ALTERN

IONS:

Prevailing Wage Rates

a. Determination: NC-31-X-16-2024-1 for Drywall Installer/Lathers (Carpenters), Includes Applicable

Predetermined Increases.

b. Determination: TUL-2025-1for Drywall Finishers, Includes Applicable Predetermined Increases.

Per Framing and Drywall Replacement at Elevators and Dumbwaiter Shafts RFP.

On All Floors, Remove Framing and Gypsum Board at Elevator and Dumbwaiter Walls as Needed to
Allow for Inspection of Existing Shaft Assemblies.

Re-Frame Elevator and Dumbwaiter Shafts per Spec’s, Arch. and Struct. Drawings and Details.

a. Includes Backing for Elevator Door and Dumbwaiter Door Controls at Each Floor and Conftrol Board

Located in the Basement.

Gypsum Board Assemblies per Spec’s, Arch Drawings, and Details.

Fire Caulking and Fire Stopping/Saffing for Our Scope Only, All Penetration Caulking by Others.

All Exposed Gypsum Board Taped and Finished per Spec and Finish Schedule.

a. Fire Taping Above Ceilings at Rated Assemblies.

Equipment and Scaffold for Our Scope of Work.

Material and Labor Good for 30 Days from Date of Proposal.
ATES:

All Work not Specifically Listed Above Will be Performed on a Time and Materials Basis at a Rate of
$198.00/Hour for Supervision, $195.00/Hour for Framing/Hanging, $189.00/Hour for Tapers plus Any
Materials used.

a. T&M Tickets must be Signed Daily to Verify Hours Worked.

b. T&M Tickets will be Priced and Converted to Change Orders Weekly and Billed Monthly.

EXCLUSIONS:

Bonds, Permits, Inspections, Shop Drawings, Engineering, and Any Associated Fees.
S.W.P.P.P. Plan, Regulations, and Requirements.
Temporary Power, Lighting, Heating, and Water.
Temporary Barriers and Barricades.

Dumpsters and Associated Fees.

Washout / Cleanout Area.

Floor Protection.

Night, Weekend, and Overtime Working Hours.
Project Specific Training Courses and Certifications.
Demolition Other Than What is Listed Above.
Wood Sheathing, Framing, Backing, and Blocking.
Sound and Thermal Batt and Rigid Insulation.
Access Panels.

Frames, Doors, and Hardware.

Trade Damage and Repairs.

PHN: (661) 679-4736
CALIC# 097342
DIR#PW-LR-1000539126



BREAKDOWN

GENERAL CONDITIONS $ 22,500.00
MATERIALS $ 42,500.00
LABOR $ 180,000.00
EQUIPMENT $ 20,000.00
OH&P $ 113,571.00
TOTAL PROPOSED $ 378,571.00

To be provided to Anderson Drywall, Inc.:
Adequate power within 75 feet of work areas; water and wash up areas; temporary lighting and heating; an adequate stocking access
point.

Anderson Drywall, Inc’s proposal is based on provided plans and bid documents and assumes all building code requirements are
incorporated in such documents. Alternates are listed as an add-on to the Base Bid and are not to be used as an individual proposal. Bid is
valid for 30 days and subject fo change thereafter. In the event of a significant delay or price increase of material occurring during the
performance of the contract through no fault of the contractor, the contract sum or time of performance shall be equitably adjusted by a
change order. A change in the price of any material shall be considered significant when the price of an item increases 10% between the
date of this contract and the date of installation.

This Proposal in its entirety is fo be made an exhibit of the Contract. Anderson Drywall, Inc. reserves the right to change the client’s
contract terms that are not consistent with this proposal or the standard AIA A201 contract. Invoice on 25th for all work through the end of
the month. Bond premium is not included, unless specifically stated otherwise above. Any change order shall be incorporated into the
contract within 30 days.

Back charges will not be accepted without specific 48 hours’ written notice and with detailed back up.

SUBMITTED BY: ACCEPTED BY:
TITLE: TITLE:
'DATE: DATE:

PHN: (661) 679-4736
CALIC# 097342
DIR#PW-LR-1000539126



N
ESTIMATE N
Pat Hunt Construction wphconstruction@sbcglobal.net 4’ i
276 Oakmore St +1 (559) 303-8497

Tulare, CA 93274

CONSTRUGTION
559-303-8497

LIC.# 950510

Bill to

Brett Scott

Tulare Local Healthcare District
PO Box 1136

Tulare, CA 93275

Estimate details PWC#: PWC #1000033329
Estimate no.: 1040
Estimate date: 08/31/2025

Product or service Description Rate Amount

Framing and Drywall Replacement at Elevator and
Dumbwaiter Shafts

Estimated Material Cost Estimated Material Costs - Allowance * $20,000.00 $20,000.00
Labor Costs Labor Costs - Prevailing Wage $172,633.44 $172,633.44
Burden Expense Burden Expense - Insurance $11,169.88 $11,169.88
Construction Costs Construction Costs - O & P $30,570.49 $30,570.49
Bond Payment & Performance Bonds $7,031.21 $7,031.21

Total $241,405.02

Accepted date Accepted by



PRIME
’DRYWALL 1138 S Edison St
PRO INC Visalia CA 93292

Lic. 1091980 . )
primedrywallpro@gmail.com
Stacy 559 750 3321
Salvador 5593348147 ' veruacaswss | (559) 750-3321

primedrywallpro@gmail.com

Bid Proposal

Job Name: Tulare Regional Medical Center
Location: 869 Cherry Ave Tulare CA 93274
Job Owner: Tulare Health Care District

Details of Proposal:

1. Furnish/Install: Interior demo at elevators and dumbwaiters. Demo of
existing interior framing and drywall at face of elevators and dumbwaiters
as needed to install new framing and drywall per plan.

2. Furnish/Install: Interior metal stud framing at face of elevators and dumb
waiters. All interior metal stud framing shall be per plan. All Interior stud
framing shall be 33-mil as specified in approved construction plan for face
of elevators and dumbwaiters.

3. Furnish/Install: Interior drywall, drywall core board, drywall tape and finish,
and prep coat. All drywall to be 1” core board or to be %" type “x” as
specified. Drywall to be taped and finished to level 4 and prep-coat shall

be applied to all drywall before paint.

4. Furnish/Install: Firestop sealant caulking. Install firestop sealant at base
and head of new walls at face of elevators and dumbwaiters.

5. All addenda have been read.

6. All work to be done during normal business hours, Monday-Friday 7:00am-
3:30pm.

7. Prevailing wage for Tulare County included for all work on this project.


mailto:primedrywallpro@gmail.com

8. DIR #1001009286
9. All HCAI/OSHPD regulations and processes to be followed.
10. Owner or general contractor to provide water, power and trash dumpster.

Date of Plans: 4/5/2013
Sheets: A’'s and S’s

Exclusions: No wood, no paint, no insulation, no welding, no caulking of
penetrations created by other trades, no work at regular wage rate (prevailing
wage only to be paid for all work performed on this jobsite).

Bid Price

Demo of Existing Framing and Drywall as needed at Face of Elevators and
Dumbwaiters:
$19,940.00
New Framing, Drywall, and Drywall Finish at Face of Elevators and
Dumbwaiters:
$87,713.00
Firestop Caulking at Base and Head of Wall at Face of Elevators and
Dumbwaiters:
$8,335.00

Note: Price good for 30 days

Bid Date: 9/2/25



	Staff Report_Framing and Drywall Project.pdf
	Binder1.pdf
	Anderson BId
	Pat Hunt Bid
	Prime Drywall Bid


